a5Unan13atuN19nYaInd NIV Tarn WU auNnIIAN 2565

N2IINAYDINTANUsEIMATIBUTEUUES  Eedntadndnauazuivniswen

Bid No. /Eng. No./ PD No./

| AuiuFey - andliauaifiguwin E R GTITE o
a1y PG No./TS No. NWRUIUU TN IIAINAY o . .. Y - I —d o ve . L/l date/ PO. No./ Contract - .- WMaNanAARan | #18
4 Finish TOR 4 o % e e/919 | F/L SNUYDYTULNET/WH YD HLEUD31A" NUUW TEYoRHIUAMENUALUBIAY lasun1sAaidan WBUNEUUIN .
1 Y YBIUINYDIND (Um) (Um) Po. Date No. Tngdauy 799
(1BNE1IATUNIU) . (U ) (U )
(eedauy)
1 25082021 |78 Stationary Battery 7,480,000.00 7,170,000.00 UsenIngim 1. KIN.P Supply Co., Ltd. / Thailand Progressive Inter- 17.01.2022  |S100825-3165-TS12- 4,436,372.02 Lﬂuﬁl&auaiﬁm 378,
Trade Co., Ltd. / BATT-03 Man ua
Thailand AMENURATIANY
UDNUUA
2. Progressive Inter-Trade Co., Ltd. / Thailand  |Progressive Inter-Trade Co., Ltd. / 3,523,758.03 |Progressive Inter-Trade Co., Ltd. /
Thailand Thailand
3. Glow Power Technology Co., Ltd. / Thailand |Glow Power Technology Co., Ltd. / 3,579,214.00
Thailand
4. Transpower Battery Co., Ltd. / Thailand Transpower Battery Co., Ltd. / 3,526,420.00
Thailand
5. Eletech International Corp., Ltd. / Thailand
6. ACDC Powertech Co., Ltd. / Thailand
7. BB Smart Solution Company Limited / BB Smart Solution Company Limited / 4,578,834.40 |BB Smart Solution Company
Thailand Thailand Limited / Thailand
8. P I S Engineering & Consulting Co., Ltd. / P IS Engineering & Consulting Co., 3,543,508.40
Thailand Ltd. / Thailand
2 27.08.2021 |78 Fault Recording System 13,880,000.00 12,615,300.00 PG 1. Siemens Limited / Usgineilng Siemens Limited / Uszinelng 13,150,300.00 |Siemens Limited / Uszinelng Siemens Limited / 28.12.2021  [S100823-3164-TS12- 12,615,300.00 ;:J@"ueﬁal,aum 1| v

Useinelne
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N2IINAYDINTANUsEIMATIBUTEUUES  Eedntadndnauazuivniswen

Bid No. /Eng. No./ PD No./

| AuiuFey - andliauaifiguwin E R GTITE o
a1y PG No./TS No. NWRUIUU TN IIAINAY o . .. Y - I —d o ve . L/l date/ PO. No./ Contract - .- WMaNanAARan | #18
4 Finish TOR e s W®Ya/Ane | F/L SN0YREIULBNE1Y/HE 1D HLEUIIAN Nuum VYD TUAMEUUALUDINY lasun1sAaidan W8UWITEUUN .
1 Y YBIUINYDIND (Um) (Um) Po. Date No. Tngdauy 799
(1BNE1IATUNIU) . (U ) (U )
(ngdaay)
3 10.08.2021 6??8 Cable and Conductor 150,700,000.00 136,980,000.00 | Usznimsa 334
Schedule A1, Bl and C1: 148,500,000.00 135,000,000.00 1. Aria Telecom Co., Ltd. / Useindlne Phelps Dodge 20.01.2022 5100826-3165-TS12- 116,965,980.00 Lﬁuﬁmuaﬁm
Power Cable and Control International MC2-07 and THKP- G‘]I’W’qiﬂ ey
Cable (Thailand) Limited / MC2-01 and AEUUARNTINL
Uszinalneg SPPC-MC2-07 Torinun
2. Bangkok Cable Co., Ltd. / Uszinelne Bangkok Cable Co., Ltd. / Usgineilng 122,859,540.00 |Bangkok Cable Co., Ltd. / Uszine
Ty
3. Charoong Thai Wire & Cable Public Charoong Thai Wire & Cable Public 123,541,130.00 |Charoong Thai Wire & Cable Public
Company Limited / Usginelne Company Limited / Usginelng Company Limited / Usginelne
4. Phelps Dodge International (Thailand) Phelps Dodge International (Thailand) 118,243,025.00 [Phelps Dodge International
Limited / Uszinelng Limited / Uszinelng (Thailand) Limited / Uszinalne
Schedule A2 : XLPE Power 2,200,000.00 1,980,000.00 Bangkok Cable Co., Ltd. / Usenalne 1,879,776.00 [Bangkok Cable Co., Ltd. / Useine Phelps Dodge 20.01.2022 5100826-3165-TS12- 1,804,020.00 Lﬂui{muaiwm
Cable Ing International MC2-07 and THKP- Man uag
(Thailand) Limited / MC2-01 and AMANURRATIANY
Uszinalng SPPC-MC2-07 UYONUUA
Charoong Thai Wire & Cable Public 1,893,900.00 |Charoong Thai Wire & Cable Public
Company Limited / Uszinelney Company Limited / Uszinelney
Phelps Dodge International (Thailand) 1,807,230.00 |Phelps Dodge International

Limited / Uszwmelng

(Thailand) Limited / Usewwnelne
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N2IINAYDINTANUsEIMATIBUTEUUES  Eedntadndnauazuivniswen

Bid No. /Eng. No./ PD No./

| AuiuFey - andliauaifiguwin E R GTITE o
a1y PG No./TS No. NWRUIUU TN IIAINAY o . .. Y - I —d o ve . L/l date/ PO. No./ Contract - .- WMaNanAARan | #18
4 Finish TOR y D e 25%9/979 | F/L YYD IUDNEY/ WY BLEUDIIAN KHUUM FYYDHNIUAMFUUALUDINU JlAsunisAniaan UM UUIN .
1 Y YBIUINYDIND (Um) (Um) Po. Date No. Tngdauy 799
(1BNE1IATUNIU) . (U ) (U )
(nedaal)
4 20.08.2021 a'ms??a Current Transformer 6,050,000.00 5,430,000.00 Usgningian 334
and Voltage Transformer
Schedule 1 : 115 kV Current 4,190,000.00 3,760,000.00 1. Unipower Engineering Co., Ltd. / Usewnelng Unipower Engineering Co., Ltd. / 3,340,972.35 |Unipower Engineering Co., Ltd. / | Sieyuan Electric Co.,, 24.01.2022 S5100828-3165-TSFC- 2,399,174.21 Lﬁuﬁmuaswm
Transformer Uszinelny Uszinelny Ltd. / Uszinalne MJ1-02-S Man ua
AMENURRATIANY
UYOAIRUA
2. Siemens Energy Limited / Usgindlne Siemens Energy Limited / Usginalne 2,661,237.74 |Siemens Energy Limited / Usgine
ny
3. Eletech International Corp., Ltd. / Useine
ny
4. Thai Virawat Co., Ltd. / Uszwelne Thai Virawat Co., Ltd. / Uszmelne 2,958,080.40 |Thai Virawat Co., Ltd. / Uszwelne
5. Sieyuan Electric Co., Ltd. / Uszinelne Sieyuan Electric Co., Ltd. / Usginelne 2,228,365.41 |[Sieyuan Electric Co., Ltd. /
Usgnelng
6. Hitachi Energy (Thailand) Limited / Usein@d  |Hitachi Energy (Thailand) Limited / 3,847,564.98 |Hitachi Energy (Thailand) Limited
Ty Uszinelng / Uszelng
Schedule 2 : 115 kV Voltage 1,860,000.00 1,670,000.00 Unipower Engineering Co., Ltd. / 704,064.90 Unipower Engineering 24.01.2022 5100829-3165-TSFC- 737,916.79 L“ﬁJu;:JLauaiwm
Transformer Usewnelng Co., Ltd. / Ussin# MJ1-02-U ﬁwqm ey
e AENURRTINNY
YOAIRUA
Thai Virawat Co., Ltd. / Uszindlng 802,225.63
Hitachi Energy (Thailand) Limited / 1,329,355.31

Usendalne
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N2IINAYDINTANUsEIMATIBUTEUUES  Eedntadndnauazuivniswen

Bid No. /Eng. No./ PD No./

| AuiuFey - andliauaifiguwin E R GTITE o
a1y PG No./TS No. NWRUIUU TN IIAINAY o . .. Y - I —d o ve . L/l date/ PO. No./ Contract - .- WMaNanAARan | #18
4 Finish TOR y D e AW¥/A9 | F/L YYD IUDNEY/ WY BLEUDIIAN WU FYYDHNIUAMFUUALUDINU Q"lmumsﬂmaan YUV UUIN .
1 Y YBIUINYDIND (Um) (Um) Po. Date No. Tngdauy 799
(1BNE1IATUNIU) . (U ) (U )
(lnedaad)
5 13.05.2021 67'?8 Current Transformer and 6,620,000.00 6,620,000.00 Usenangnan 374.
Voltage Transformer
Schedule 1 : 115 kV Current 3,830,000.00 3,830,000.00 1. Unipower Engineering Co., Ltd. / Usewmelng Unipower Engineering Co., Ltd. / 4,086,761.28 |Unipower Engineering Co., Ltd. / Sieyuan Electric Co., 27.12.2021 5100821-3164- 2,667,739.41 Lﬁuémuaswm
Transformer Uszinelny Usemelng Ltd. / @15156435 SPPC-MJ1-07-S G‘hqm ey
Usemvuiu AN URRTINNY
YBNNUA
2. Thai Virawat Co., Ltd. / Usewneilng Thai Virawat Co., Ltd. / Usewnellng 2,978,975.24 |Thai Virawat Co., Ltd. / Uszinelng
3. Sieyuan Electric Co., Ltd. / mmm%’g Sieyuan Electric Co., Ltd. / aﬂmﬁm%’g 2,477,810.16 |Sieyuan Electric Co., Ltd. /
Usean Uy Usenyuiu a15130:5UsTU WU
4. PROGRESSIVE INTER-TRADE CO., LTD. /
Usewnelng
5. Siemens Energy Limited / Usginalng Siemens Energy Limited / Usginelng 2,903,501.33 [Siemens Energy Limited / Uszine
g
6. ABB Power Grids (Thailand) Limited / Usewné |ABB Power Grids (Thailand) Limited / 4,724,244.00 |ABB Power Grids (Thailand)
Tny Usewnelng Limited / Useinelng
Schedule 2 : 230 kV Voltage 1,110,000.00 1,110,000.00 Unipower Engineering Co., Ltd. / - - - - - - -
Transformer Usewnelng (AUENTTUNISNATUN aiSU
TorausveIudTny esnd
AauURkarswaziBenluasEdAty
laiaaunazldasudiuaudemiirun
ne.)
Schedule 3 : 115 kV Voltage 1,680,000.00 1,680,000.00 Unipower Engineering Co., Ltd. / 744,983.45 |Unipower Engineering Co., Ltd. / Unipower Engineering 27.12.2021 S$100822-3164- 770,525.30 LﬁuQLﬁuaiﬂm
Transformer Usznalney Uszmelng Co., Ltd. / Uszimelneg SPPC-MJ1-07-U Man way
AUANURRNTINL
YDNINUA
ABB Power Grids (Thailand) Limited / 1,332,462.00 [ABB Power Grids (Thailand)
Usewnelng Limited / Usewnelng
Thai Virawat Co., Ltd. / Usewneilng 1,073,682.83 |Thai Virawat Co., Ltd. / Usewndlne

Sieyuan Electric Co., Ltd. / #15715045%

Uszavuiu

818,994.39

Sieyuan Electric Co., Ltd. /

a51sus U YUY
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N2IINAYDINTANUsEIMATIBUTEUUES  Eedntadndnauazuivniswen

Bid No. /Eng. No./ PD No./

U unsusey - FIATLEUBLAEULYN E R GTITE o
a1y PG No./TS No. NWRUIUU TN IIAINAY o . .. Y - I —d o ve . L/l date/ PO. No./ Contract - .- WMaNanAARan | #18
p Finish TOR y v X oo WY/ | F/L INYVDNIULDNAY/H YD WIEUDIIAT WUUM FNYVINNIUAMEUUALUDIAY JlAsunisAniaan WZUNIEUUIN .
1 Y YBIUINYDIND (Um) (Um) Po. Date No. Tngdauy 799
(1BNE1IATUNIU) . (U ) (U )
(CELEENT)
6 16.06.2021  |[9udnnIkazaNnoasaUEsY 85,360,000.00 83,170,599.67 Useningnan 1. LOXLEY POWER SYSTEMS COMPANY LOXLEY POWER SYSTEMS COMPANY 89,304,277.37 |LOXLEY POWER SYSTEMS Consortium of RCR 30.12.2021 W100824-4164- 82,687,758.36 Lﬂup:&auamm 4.

a8 Overhead Ground Wire
W Composite Overhead
Ground Wire with Optical
Fiber (OPGW)

LIMITED / Thailand

LIMITED / Thailand

COMPANY LIMITED / Thailand

and Uthai
S.Engineering /
Thailand - Thailand

TNRP-L17-OP

AR uay

wa

AFNUARNINAY

YDNNAUA

2. Henan Electric Power Transmission &
Transformation Construction Co., Ltd. / P.R.

China

Henan Electric Power Transmission &

Transformation Construction Co., Ltd.

/ P.R. China

91,925,201.81

Henan Electric Power Transmission
& Transformation Construction

Co., Ltd. / P.R. China

3. TSEC (THAILAND) CO., LTD. / Thailand

TSEC (THAILAND) CO., LTD. / Thailand

85,240,170.19

TSEC (THAILAND) CO., LTD. /
Thailand

4. CS POWER AND PROJECT COMPANY LIMITED
/ Thailand

5. Consortium of RCR and Uthai S.Engineering /
Thailand - Thailand

Consortium of RCR and Uthai
S.Engineering /
Thailand - Thailand

80,685,112.38

Consortium of RCR and Uthai
S.Engineering /
Thailand - Thailand

6. SRI U-THONG LIMITED / Thailand

SRI'U-THONG LIMITED / Thailand

89,575,287.45

SRI'U-THONG LIMITED / Thailand

7. KEC INTERNATIONAL LIMITED / India

8. The Consortium of Precise System and
Project Co., Ltd. and Hanbaek Co., Ltd. /

Thailand - Republic of Korea

The Consortium of Precise System
and Project Co., Ltd. and Hanbaek
Co., Ltd. / Thailand - Republic of

Korea

88,613,231.90

The Consortium of Precise System
and Project Co., Ltd. and Hanbaek
Co., Ltd. / Thailand - Republic of

Korea

9. Benyapha Power Line Co., Ltd. / Thailand

Benyapha Power Line Co., Ltd. /
Thailand

93,7178,997.65

Benyapha Power Line Co., Ltd. /
Thailand

10. CHC ENGINEERING CO., LTD. / Thailand

CHC ENGINEERING CO., LTD. / Thailand

89,027,653.20

CHC ENGINEERING CO., LTD. /
Thailand

11. Panakitkamai Ltd., Part / Thailand

Panakitkamai Ltd., Part / Thailand

97,044,551.00

Panakitkamai Ltd., Part / Thailand

12. Uahwatanasakul Co., Ltd. / Thailand

Uahwatanasakul Co., Ltd. / Thailand

98,145,605.46

Uahwatanasakul Co., Ltd. /
Thailand

13. Demco Public Co., Ltd. / Thailand

Demco Public Co., Ltd. / Thailand

108,053,953.78

Demco Public Co., Ltd. / Thailand

14. Future Electrical Control Co., Ltd. /
Thailand

15. Teda Company Limited / Thailand

Teda Company Limited / Thailand

89,697,675.50

Teda Company Limited / Thailand
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nadnFadnTemsUssmaAareunan I IRRIlSe WA wazndsnuvguiey diedndadndauwasusnisnen

Bid No. /Eng. No./ PD No./

| AunuBey - andiaus El G YT o
an PG No./TS No. NHUIUUTzU0 I1AINAN ko 4 s . Y o .- Y. —d o . L/l date/ o A iananaataan | &1e
p Finish TOR y v X oo AW/Y/AN9 | F/L YYD TULDNAY/HEIDY WIEUDIIAN WEgUWINLEUUIN IYYDHYNIUAMEUUALUDIAY Q’Imumiﬂmaaﬂ PO. No./ Contract No. | WgUIIUUIN .
1/1 Y ¥9UINYDINDY (um) (Um) Po. Date Tngdauy EON
(tan&13ATUNINU) o (U ) (U )
(lnedaad)
1 09.12.2021 PG-21049 %aazlnadivisu 4,926,191.25 4,926,191.25 5Ny GE Global Parts & Products GmbH GE Global Parts & Products GmbH 4.607,292.71|GE Global Parts & Products GmbH GE Global Parts & 29.12.2021 S4210003372-1264-046- 4,607,292.71 Lwﬂﬁﬂgﬂﬁaﬂ TN,
Steam Turbine Valve 3117 USENAINLYB WAL USLNAGINLYDSLALRA USLNAINLYBSHALRA Products GmbH S411 SIALAL AN UAE
70 578015 USENAINLYDITLAUR YBVUTEY
2 23.12.2021 PG-21052 @@ Spare Parts for 57,408,460.90 57,408,460.90 5N GE Global Parts & Products GmbH GE Global Parts & Products GmbH 57,437,635.89|GE Global Parts & Products GmbH GE Global Parts & 30.12.2021 S4210003370-1264-047- 57,437,635.89 L%ﬂﬁﬂgﬂéfaﬂ N,
Gas Turbine and Steam UsemAadnLwaswaun USTnAaEIALYasHaun UsTnAadnwashaun Products GmbH 5413 AMUUAAIVD LAY
Turbine Centerline and Plant USLAINLYBSHALA siegausule
Control System 411721 285
1805
3 26.11.2021  |PG-21047 &e LC Capacitor 195,056.74 195,056.74 LAY GE Energy Parts International, LLC GE Energy Parts International, LLC 181,348.88|GE Energy Parts International, LLC GE Energy Parts 30.12.2021 S4210003373-1264-048- 181,348.88 L%ﬂﬁﬂgﬂéfaﬂ 3.
336A3432CC GO1 91U 6 Fu UsenAansgelasnd UsenAansgeiusni UsEnAanIgaIsng International, LLC S411 MUUAFITDILAE
UselnAansgoisng sieausule
4 11.10.2021 PG-21041 39w CPFM Tube 479,831.59 479,831.59 5Ny Mitsubishi Corporation Mitsubishi Corporation 449,835.29|Mitsubishi Corporation Mitsubishi 24.01.2022 S4210003386-1264-049- 449,835.29 Lﬁ/]ﬂﬁﬂg]ﬂéfax‘i TN,
U 2 91915 Uimmgﬁﬂu Uszmmﬂﬂqu Uszmmﬁ'ﬂqu Corporation 5412 ANNUAAIYDILAL
Usgnadu singausule
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Bid No. /Eng. No./ PD No./

Fufisudew s1AfikauaiBuwin : IIANFUN :
Galo) PG No./TS No. WRUIUUTZU 31AMNAN y : sevaRHIuAEUUR L/l date/ o WiaNaviAalaan | &g
: Finish TOR : y W@a/AN | F/L YD ULDNETS/Ha 9D HLEUD31AN HUUMm Yy HlAsunT1sAnLEeNn PO. No./ Contract No.| guinkuum :
7 3 YIUINTDINTNG (um) (um) N N ) \Ua s ® Po. Date Togdaay 399
(Lan&e15ATUNIU) (um) (um)
(nedaay)
1 21.12.2021 f\Jy’W\‘iﬂﬁﬁjﬂiﬁ’fwiLLﬂiN HxGN 3,293,995.00 2,411,690.58 LAY MineSight Pty Ltd MineSight Pty Ltd 2,262,024.40 MineSight Pty Ltd MineSight Pty Ltd 19.01.2022 W4220000718-2365- 2,420,366.11 L%ﬂﬁﬂgﬂﬁax‘iiﬂﬂﬂ 3%.
MinePlan U 2565 UINAByaRL 001-S511 Wzay
158,341.71
s Pudu
2,420,366.11
2 24.12.2021 %@qﬂmzﬁ Wallbox Charger 432,280.00 422,085.51 LAY Wall Box Chargers, S.L. Wall Box Chargers, S.L. 357,253.39 Wall Box Chargers, S.L. Wall Box Chargers, 11.01.22 S4210003384-1365- 420,487.24 L‘ﬁuéjmuaiﬂmﬁ 374,
$1uau 7 519m13 (29 1A509) UINNBaALL S.L. 001-S221 lgsunisAniden
WazAALEUNT uarANFNURRNTY
63,233.85 ANVDAINUA
safuduian
420,487.24
3 21.12.2021  [3USMIFTUVUAEUAIMNY 41,470.33 41,47033 | anassia | F |u3d L3ad ued Tadadnd drin U3 L3ah ued Tadadnd 38,733.10 U 13ah et Tedadnd | U3 e ue Tad 14.01.22 S14106-2-3177 39,190.08 | 1Hufiauesiani | 5.
91 ilethuineglva dmsu 10 vInaSyaduiin  |din afnd 9111 lasunisAniden
\3esiaviufig “MHPS” Ju 456.98 waTAMANUARATY
M701D (Order No.11 - 7th i’mﬂuﬁuﬁqgu ANNVONINUA
shipment) UssinAddu 39,190.08
a4 06.12.2022  |@olUsunsy PVsyst 4117 1 26,750.00 2353212 | ToNiew PVsyst SA UsinAainigasiaus PVsyst SA Useine 21,971.28 PVsyst SA Useine PVsyst SA Useine 21.01.22 S4210003390-1365- 23,509.27 Lﬁuﬁmuaiﬂmﬁ WA,
License dingaiiaus vInaSyadiiin  |aniesuaus GRR RGN 005-S000 lgsunsdmden
1,537.99 uarANFNURRTY
srafuduian AR
23,509.27
5 06.01.2022 %ﬁwﬁamaﬂwdﬁu M701F Order laifisnA1nang LAY L |EGAT Diamond Service Co., Ltd. EGAT Diamond Service Co., 592,083.30 EGAT Diamond Service EGAT Diamond 21.01.22 W4220000719-1365- 633,529.13 Li‘]umiﬁﬁw 378.
17 923U 2 1915 nelel Ltd. Uﬁﬂﬂ’lﬁiﬂaﬁ’nﬁm Co., Ltd. Service Co., Ltd. 004-S714 nmeladyasves
a3z 3200000046 41,445.83 g1
514B-59/007 safuduian

633,529.13




