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Fovidedns
FeMultifunction Testing 1w 1 9a|  5350,000.00]  5,082,500.00] tawiziaizas  [uien glimnies Budideds $1im 5,029,000.00]Us¥w giliwnaes WBudideds s1a | 5,029,000.00 Lﬂuﬁgauaiﬁmﬁwqm WAy 4110152097
AuaudRnssmudeimun - |24/09/2561
FoSoftware Polyworks for Reverse 909,500.00]  850,650.00] iawiziazas  |USHN InEITA gerldwaT (Usime 850,650.00[u3Em Tndl3sa genduas (Useina 850,650.00[ Jugfiauasimsign uay 4110152140
Engineering $113u 1 JB @il w o) $11im ne) $11im Aaantinswnuderimun - |26/09/2561
95.(%.) 25/2561
#elUsunsu Autodesk Infrastructure 342,400.00 217,210.00 @wzinzas  [USEn 3 01§ Admea i 217,210.00| U3 3 215 Admea 31in 217,210.00 Lﬂuﬁmuaswmﬁwqm way 4110152255
Design Suite Ultimate Subscription pnantinsauderimun - |05/10/2561
117U 2 YA hag Autodesk
Infrastructure Design Suite
Premium Subscription §11u 5 Yn
#OWIRE, ELECTRICAL TYPE VCT 211,860.00 211,860.00 tamwi1as  [efudiudiie shsel 186,180.00|v1avfududniin s159¥ail 186,180.00| Jufiauosimian ua 4110152261
1x50 SQ MM. 971U 1,000 MR. AnantRnsanudorinmue 24/10/2561
FeLrdesauTeudouuuy UV $1uau 7 149,800.00 134,820.00] amziatzas  [USEm ABue wileea 1and 134,820.00|US® Adwe wilrea 1end 134,820.00 Lﬁuﬁjmuaﬁmwi‘wqm way 4110152289
\A309 1A%711000288562 WUsznelng) 91fin WUszinelng) 9fin AuautRnswudeiivun  |22/10/2561
FoLAR0IENBIADS Power Mixer, 380,920.00 297,672.05] aw1gas  [USEM vsg @vnad) e 299,653.50[u3Em ueang @) e 299,653.50 Lﬁuﬁjmuaﬁmwi‘wqm way 4110152337
iiesiaRtifelusionmed , dilne, AuautRnsnudeiivun  |26/10/2561
lulastuuldanes $1uu 1w
Feen$nwlsn $1uru 8 S19Ms LAt 500,000.00 499,253.22] amizianzas  |USEn Fada Wisun $11m 499,252.37|US™W Tada vsun 31in 499,252.37 Lﬂuﬁjmuaﬁmﬁwqm way 4110152354
1400137279 pnantfnsanuderimun - |09/10/2561
deviaenlyl LED vunn 8 Sadt was 240,750.00 240,750.00] awg1gas  [SuavnsalfuiiRnunisii 240,750.00[ 5 uavnsalfuuRnunislui 240,750.00 Lﬂuﬁjmuaﬁmﬁwqm way 4110152388
ponlsl $1uau 2 5185 weiiluidn therdauisszimealng d1in therdaurisssimdalng driin AuautRnswudeiivun  |10/10/2561
1000290421
#8DC HIGH VOLTAGE SOURCE 481,500.00[  340,260.00] iaMziazas |USEM leens® wieluladd driin 339,190.00[U3¥W 100158 ineAluladd $11im 339,190.00|Juffiauesashan way 4110152403
19U 1 578073 @il 1000290819 AnantRnsanudearinmun 11/10/2561
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Houzodne
10 |doirdosguina-uslnaiilousaggass 200,000.00 200,000.00 Wz [HruavnsalfufiRnunisiih 200,000.00[ 5 uavnsadfudRnunislui 200,000.00|\ugflauesiasgn way 4110152461
Fw $1u0u 1 319m3 ludniavdt thendauvisuszivalne $1in thandnuisdszmalve 919 AuaudRnssmudeimun  |16/10/2561
1000291296
11 |feondnwnlsasiuau 6 51903 (@il 500,000.00 499,079.50] am1zianzas  |USEn Fada Wasua S11m 499,078.13| U3 TFada vrsun i 499,078.13 Lﬂuﬁmuaswmﬁwqm way 4110152469
1400137522) paantinsauderimun  |17/10/2561
12 |9oTABLET w¥ewthnn 1wy 1 372,360.00 329,880.00] aw1glanzas | USEV ABUWWLIN IAAMITU) 318,432.00] USH AuLwLIU I10ANIYL) 318,432.00 Lﬂuﬁmuaswmﬁwqm way 4110152533
5785 574 12 99 1@vfl 1000290517 AuautRnswudeivun  |19/10/2561
13 |dewedestuialiin vunalitiesnt 173,340.00 172,500.00] tawianzas | 3gotiuni louBiile3s dunany 134,980.50| ¥g5Tiuvi LouBiile3s dwwany 134,980.50|\Jufiauasimsan uaz 4110152565
5 kW $1uau 3 1a3es (avdl AuaudRnsudeimun  |22/10/2561
1000290469)

18 [Sossnwlsa $1uu 11 91ems 500,000.00[  498,262.30] iawiziazas  |USEM Aiaweaiey (Usuinelve) 498,288.30[U3EW FAiALeaioy (Uszinelne) 498,288 30[ Hugfiauesimsian uay 4110152577
tawil 1400137527 i d1fim AuauURnswnderiivun  |24/10/2561
15 |dperlnaszuufufnanudy s1uau 179,439.00 179,439.00] amizaras  |USom dvla Uszwelne) 31 173,340.00|Us¥m dvia Uszwelne) i 173,340.00 Lﬁuﬁjmuaﬁmwi‘wqm way 4110152659
1 5985 Lavil 1000291149 AuautRnswudeiivun  |26/10/2561
16 [8oSelector Switch ST 5 318073 153,010.00 153,010.00| temwziizas (U3 Sleawianied aedvalsdu 153,010.00| U38n Sloamniiies AasUaisiu 153,010.00| Jufiauosimsan uaz 4110152663
i i AuanlRnssnuderiivun - |26/10/2561
17 [oeninwlse $1uu 1 598n13 el 500,000.00|  465,182.50] tawzRIras  |USEM 9130 wedidadif 465,182.50 U3t #0150 wosidadr a65,182.50[1Hugfiauasasign sz 4110152701
1400137688 WUsznelng) $1iin WUsznelng) $1iin AuautRnTwdeivun  |29/10/2561
18 |§athgedhw S/W Aimsedt (Analytic 165,850.00 154,080.00] awzawas  |usen Bulida e 154,080.00| U3 Bulwa $11im 154,080.00| Hufiauosimsan uaz 4120050912
Program) AuautRnTwudeivun  |27/09/2561
19 |$rendelamanszmnduiug 500,000.00]  500,000.00] tawIRIAL  |USEM UnenBUmEsINUIUG 500,000.00{u3¥M Unnendune g 500,000.00[Hugfiauasimsgn uaz 4120050916
lassnsaanUszudalniiiues 5 A1im i AuautAnTwudeivun  |27/09/2561
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Fauzadaa
20 |$eusuuseiesUsygu 201 91Ans . 144,950.50 144,950.50] 1@W1wla1Eas  [USEM AN WdiinRs weus Aau 144,000.00|U5%m 3 anfifinda waud Aau 144,000.00 Lﬂuﬁgauaiﬁmﬁwqm WAy 4120050925
101 oy mslfdhendauvisszine an¥adu $1in an¥adu $1in AuaudRnssmudeimun - |28/09/2561
My 70190398 0.UNNTIY UUNYT
1A 1200124103
21 [Sedmidiuatuntsdendsdetvne 495,000.00]  495,000.00] iaWe1zae  |USEM unuRda Fadiu S1in 495,000.00| U3V unuAdda Fahu Srin 495,000.00[Jugfiauasiasan uay 4120050935
v o, 1avdl 1200123673 AuaudRnssmudeimun  |28/09/2561
22 [deneatrsenmsiestinieueniss 180,830.00 130,005.00 tawz1zas  [USEn Wwieludsy afla Siia 128,400.00| U3 Bl lndsu afia S1in 128,400.00|\Yufiauasimsan uaz 4120050947
uiedesile anillwihussgalnsiion AuaulRnssuderiivun - |27/09/2561
23 |$eteuiaies Borescope Bte GE u 567,100.00 567,100.00] tawzizas  [u3Em 3318030 dain 567,100.00[u3%m 3.3.181.n3U diim 567,100.00[Hugfiauesimsian uay 4120051004
XLG3 §13u 1 JB. 1aw#l umas.(2.) AuauURnswndeiivun  |10/10/2561
9/2561
24 [IrdlassmseusuninuiugIui 242,890.00 242,890.00] AW [AnEdrnsumans aunainsal 227,000.00|Anug3FInssumans unadnsal 227,000.00[Jugfiauasimsign uay 4120051009
wanauagNAIFY sEwineiudi UMY UMINEAY AuaudRnsmudeimun  |11/10/2561
29 faAul - 2 WeAINBU 2561 W
nslidendaussenelng
Einaulug) 0115 1.101 Fu 15
09 1509 Lasuﬁ 1200124038
25 [§13fianunsiadeunmnm 428,000.00|  428,000.00] iAWY |unAneIdETIEAYin 400,000.00{um3nendesadggiin 400,000.00[:Jugfiauasiasign uaz 3000002666
dawndeusduminensdn it AuanlRnssmuderiivun  |12/10/2561
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26 |319979¥0unay Calibrate Control 278,200.00 278,200.00| @Mz [USEW wemud laleu wa 1R 278,200.00|U3E wamud laiou wa 1A 278,200.00 Lﬂuﬁgauaiﬁmﬁwqm WAy 4120051020
Unit S/N 9502217 1394 END DRIVE AuaudRnssmudeimun  |12/10/2561
FOR BALANCING @ﬁa IRD
MECHANALYSIS 51 B140 Egat No.
1920-20-5227-E0001 ®1A151N.007
N992-5. N9A-5. 950, ANUNIIUNUDY
990 (1200124293/10)

27 [$nussquazdnnszidiodensUlnl 481,500.00 481,500.00] aww1was  [SuavnsalfuiuRnunisli 481,500.00[ 5 uavnsalfuuRnunisiui 481,500.00[Hugfiauesimsgn uay 4120051021
2561 nuAnAuTiYTY LavTl thendausisuszimealng d1in therdauisszimealng diin AuautRnswudeivun  |12/10/2561
1200124380

28 [Iredneusamdngns Renewable and 214,000.00 144,450.00] 1amzia1gas  |AUEUINTININITUNIIAIN el 135,000.00| gudusnsignsugadnsal 135,000.00|\Hufiauosimsan uaz 4120051036
Alternative Energy - Concepts and WAINFY UNINEAE AatRnsImuteivun 12/10/2561
Regulations (§ufl 2) tavfl
120012446

29 [dseusuvidngns Natural Gas and 1,605,000.00]  1,013,473.79 fnden FNANIAMINTSNADULASUTZINA 1,000,000.00] danpsidnssuan umAsUssine 1,000,000.00 Lﬁup’jmuaﬁmﬁﬂqﬂ uay 4120051046
LNG Supply Option 1wl wan. (3.) Inglunssususgudud Inelunsgususyudud AuanlRnssuderiivun - |29/10/2561
105/2561

30 ﬁmwuﬁﬁmﬁa;&aﬁau Joyaidinvas 1,070,000.00|  1,034,319.25 AnLiean USem ewaw Lwesid 91 739,819.40|USTW Ilouun woasnig s1in 739,819.40 Lﬂuﬁjmuaﬁmﬁwqm way 4120051065
iRy uazdavhayaszanaunud AuautRnswudeiivun  |31/10/2561
dusulasanisviedsingsssueiRann
g1lne Juilinarassdni
i lugalsslnihwszuasld

31 [$rawdn wavimeunsdouszanduius 500,000.00 477,574.50 awizlanzas  |U3Ew Wsdan winlad AT S 460,100.00| U3EW W59 wulawl ART e 460,100.00 m‘JuﬁLauaiwmﬁﬂqm uay 4120051076
NunAnaveniuiung iude () () AnantRnsanudarinmun 18/10/2561

Srpueoulat avit 1200124893
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32 [$ednfanssunsuimsdanig 480,000.00 480,000.00] LAWY |UTEM aiggsed din 480,000.00|U3EM ciggseA d11in 480,000.00|\Jufflauesiasan way 4120051087
w3ateleduaiivie Used1l 2561 AuaudRnssmudeimun  |19/10/2561
\aufi 1200124910
33 [dmousumanans Energy Storage 160,500.00 149,800.00] 1aM1zia1zas  |AUSUINITININTUIAIIIAINTE] 140,000.00]AUEUINTIVINTUARIIAIN TS 140,000.00| Hufiauosimian ua 4120051107
Technology (’:juﬁ 2) szeiudl 12 WINERY URINYIRY pnantinsauderimun  |24/10/2561
WePRNEY 2561 i ieUsEYinY
17N31% 2 8115 7.040 NYR.
dnfnaunans wawil 1200124824
34 [He¥meusirinudenisasuvdngns 321,000.00]  319,395.00 lawzwas  [Uen In & Onded lud 9ia 315,650.00{ U3 In & Bndn31 Tud $1im 315,650.00duifiaueseshan uay 4120051109
Storytelling with Data 1%l AuaudRnsmndeimun  |24/10/2561
1200124112
35 [Hadsuniuvdsandasvoiun 487,166.20 487,166.20] amzia1zas  [vnejudiudiin U saes 478,661.62|Meudiudnin U. 30309 a78 661.62[ Hugfiauesiamsign uay 4120051168
madeu 7,133 mslwihihesdaus agiliile agiliiley AnantRnsauderimun  |26/10/2561

Uszrlng m.u1ensas 9.u19n598 4.
UWNYS @il 1200124463
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dwiu| Juvisuiias/ | Bid No. /Eng. | 3adu | s1apans % |F/L elauama Aviidua ﬂuiac{muqmauﬁ‘ﬁ wlaTunisdadan L/1 date/ PO. No./ edygn | wuanavidawdan|  aiofa
# | Finish TOR | No./ PD No./ |owlsx dlaf WiuvinLiuum lpasiut Po. Date | Contract No. | tApuwinduum|  Teudoiuy
(lanas PG No./ FIRETY Ept] :
asui) | dacuteda (1-13) nudardauos
EERY]
(Tnadsiul)
1| 8Mar18 | TS12-CR-03 Schedule 1: | 10 Precise System and SCI ELECTRIC PUBLIC SCI ELECTRIC PUBLIC [SCI ELECTRIC PUBLIC | 20-Sep-18 | gj0p641- | 52.330,907.30| having the Deputy
N 52,601,595.90 . lowest evaluated | Governor -
77,500,000.- Project Co., Ltd. COMPANY LIMITED COMPANY LIMITED  |COMPANY LIMITED 226M-TS12- | (including VAT) price and rransmission
SCI ELECTRIC PUBLIC Precise System and 51.427.677.50 Precise System and CR03-S COTD‘Y'"Q with System
COMPANY LIMITED Project Co., Ltd. ALY project Co., Ltd. EGAT's terms | Development
and conditions
Timpano Electrical Co., Ltd [Siemens Limited 54,409,500.00 |Siemens Limited
Eletech International POWER UTAH GROUP POWER UTAH GROUP
Corp., Ltd. 0., LTD. 54,910,795.00 |0y "o,
. -~ Timpann Electrical Co., Timpano Electrical
Siemens Limited Ltd 55,062,071.60 Ca., Ltd
POWER UTAH GROUP
CO., LTD.
Enova Integration
Company Limited
ABB Limited
Schedule 2: SCI ELECTRIC PUBLIC 1,799.076.60 SCI ELECTRIC PUBLIC |Precise System and 13-Sep-18 5100642- 1,619,102.60
2,820,000.- COMPANY LIMITED it COMPANY LIMITED  |Project Co., Ltd. 226M-TS12- | (including VAT)
CR-03-P

Precise System and
Project Co., Ltd.

POWER UTAH GROUP
CO., LTD.

1,619,102.60

2,063,878.06

Precise System and
Project Co., Ltd.

POWER UTAH GROUP
CO., LTD.

)

Hriwident dunsal q30d

F = 9nu Freight

L = vudeyeyszavens

.
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R

d@ovu | Susuiiay/ | Bid No. /Eng. [ 208U | $Im1A8W 58 swudagdasas giguarm | seviieua Tadarku Wlesunisdoian | L/I date/ PO. No./ s WMaHAN qn5a9
7 | Finish TOR | No./ PD No./ |vuse eﬁa/ WAnuLvin qmauﬁﬁtﬁaos\“uﬂ Po. Date | Contract No. | iiginvintduun Anudan
(\anans PG No./ U ERt] Wunm Taadaiml
asuu) | darudada (1-13)
E3ERY]
(laodanl)
1 | 23-May-18 | RTS2-CR-10 353,000.00 2 Siemens Limited | Siemens Limited | 353,100.00 | Siemens Limited | Siemens Limited | 21-Sep-18 | 5100640~ 333,840.00 | Complying with | Deputy
224M-RTS2- | (including VAT) | EGAT terms | Governor -
and conditions | Transmission
CR-10
System
Development

wtidaw 1densol ghed
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anlwamsddunisindadaiefidavintagaiu (suassumaitudeda/410) Tusamdauduniou 2561
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&y Bid No. /Enq. No./ PD W00 TIATAQW W |F nudagdayas Hiduagam feiaua uflagrhunmsund Hlafunsdofan L/Idate/ | PO. No./ ey mauai Ausag
7 No./ PG No./ andsnm daf | L Winuyhduum ffassiun Po. Date | Contract No. | wieuvinduum Aaulan
75 No. 19 Tanday
Hdaruindasadag (1-13)
(1aadaiml)
$100644- 101,297,114.00] having the Deputy
TS12-MC2-03 10 226M-TS12-| (including VAT)|  lowest Governor -
MC2-03 evaluated price | Transmission
and complying System
with EGAT's | Development
terms and
conditions
preheduls 1 { ower THAL-YAZAKI ELECTRIC | THALYAZAKI ELECTRIC THAL-YAZAKI ELECTRIC | Phelps Dodge International 97,822,610.00
Cable, Control Cable 107,000,000.00 102,236,895.00 : 24 Sep 18 N
and Grouriding Cable WIRE CO., LTD. WIRE CO., LTD. WIRE CO., LTD. (Thailand) Ltd. (including VAT)
Charoong Thai Wire & Cable
Public Company Uimited Bangkok Cable Co., Ltd. 101,760,210.00 |  Bangkok Cable Co., Ltd.
Phelps Dodge International Phelps Dodge International
Bangkok Cable Co., Ltd. (Thaland) Ltd. 100,605,680.00 (Thailand) Ltd.
Phelps Dodge International | Charoong Thai Wire & Cable 101,964,045.00 Charoong Thai Wire & Cable
(Thailand) Ltd. Public Company Limited e Public Company Limited
Schedule 2 : Aluminum
THAI-YAZAKI ELECTRIC THAI-YAZAKI ELECTRIC Phelps Dodge International 3,474,504.00
Conductor and 3,760,000.00 3,703,377.00 24 Sep 18 . !
Overhead Ground Wire WIRE CO., LTD. WIRE CO., LTD. (Thalland) Ltd. (including VAT}
Bangkok Cable Co., Ltd. 3,671,726.40| Bangkok Cable Co., Ltd.

Phelps Dodge International
(Thailand} Ltd.

Charoong Thai Wire & Cable
Public Company Limited

3,603,931.20

3,679,751.40

Phelps Dodge International
(Thalland) Ltd.

Charoong Thai Wire & Cable
Pubfic Company Limited

e wsatans Josseiad

F = a1u Freight

L = yudggnssusem
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apuandntumfadatadioiTaviviogniu (rusctumay/Tuleda/§v) Turautfioufumuu 2551
nas¥mnsnlIvarivuannTuuds -

gvdudt [uifintae/| 8id No. /Eng. No./ 10du ANV M |F/L nuilagdadas diRuanas A Nudagdquandiila s Hlatunvidalon | L/ date/ PO. No./ nadygn | waeadidafan |awsas
Finish TOR|  PD Mo./ PG No./ atlrzun daf wisuiriduum Po. Date Contract No. | Winuwvindum Tauduyl
(nans TS No. LY 9
asudu) dasmdadatedn (1-13)
(Tausdiuy )
S-Apr-18 RSP1-BATT-0L 1,130,000.00| 3 PROGRESSIVE INTER-TRADE CO.. LTD. Pacific Power Development Cornoration Company Limited Rejected Paclfic Power Develooment Corporation Campany Limited |Enercare Co.. Ltd. | 21-Sep-18 T100640-274M- | 484,029.33 having the Deputy
Pacific Power Develooment Corporation Company Limited Enercare Co., Ltd. 486,116.37 |Enercare Co., Ltd. RSP1-BATT-01 | (including VATY |fowest evaluated | Govern
Multi-Distribution Service Co., Ltd, PROGRESSIVE INTER-TRADE CO., LTD. 586.577.54 |PROGRESSIVE INTER-TRADE CO., LTD. price and or -
Enercare Co.. Ltd, Multi-Distribution Service Co.. Ltd. 988.585.48  |Multi-Distribution Service Co.. Ltd. complying with {Transmi
EGAT's terms | ssion
and conditions | System
Develop|
ment

F =3 Freight L = smdaqnseuen
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a6Vl [ Tuviiuiag/| Bid No, /Eng, No./ RETEAT] FININRN 38 [F/L udagdovay Higua,ai FIAIALRUD SudarugMauld loFunIs L/1 date/ | PO. No./ nndyan | inquaddmdan|  susas
Finish TOR| PD No./ PG No./ [dudszum o/ Wigutvinduym \fiaasiun dmdan Po. Date | Contract |wWiouvinduum|  Teodaw
(1anas TS No. N No.
A | daoudadadiade (1-13)
(Toudorml)
1| 11-Apr-18 TS12-FRS-03 22,900,000.00 | 10 TCCL COMPANY LIMITED &S”-"ig'\gineering 18,511,000.00 Et.j.w Engineering Co., cancelled - - - Gg::;tzp
’ Transmission
. e . L . s System
Siemens Limited Siemens Limited 18,049,830.00 |Siemens Limited Development

C.S.N Engineering Co.,
Ltd,

ERL (Thailand) Co., Ltd.

Pisanu Engineering Co.,
Ltd.

Eletech International
Corp., Ltd.

Enova Integration Co.,
Ltd.

Pisanu Engineering
Co., Ltd.

ERL (Thailand) Co.,
Ltd.

TCCL COMPANY
LIMITED

18,926,160.00

18,179,300.00

24,401,385.31

Pisanu Engineering Co.,
Ltd.

ERL (Thailand) Co., Ltd.

TCCL COMPANY
UMITED

&

LmAEaun 2dunsnl aied

F = 9u Freight

L = ewdygnsroron

(\7 x\g\,whh, USHF{A\)%P\)_‘ ok
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apluamsatiunisindadadeidavindagnWu (auasiusa/ludeda/d19) Tusavifiaunainu 2561

nasdadadnd1oaolsimAsIEuTT YUY

sy | Juvinindag/ | Bid No. /Ena. Wiy FIAINRN 38 |F/L| meiagiawas Hiduas;man AR uilagru WloTums L/1 date/ PO. No./ Ty LUGHATE RRUEER
7 | Finish TOR | No./ PD No./ |eutszunm Haf Wisuvindu AU Po. Date | Contract No. | tfouvinduian dondan
(tanans PG No./ 19 1w fiaosium Tnndouy
asucdiy) | daoudada (1-13)
E{2CRt]
(Toudowy)
24-May-18 | GBA3-CR-04 1,280,000.00 | 2 Siemens Limited | Siemens Limited | 988,680.00 | Siemens Limited | Siemens Limited | 10-Oct-18 $100649- 939,246.00 | Complying with Deputy
2230- (s3mnrEyaswin) | EGAT's terms Governor-
GBA3-CR-04 and conditions | Transmission
System
Development
F =97 Freight L = 91ufeynssuzedr
I FamY uea Fan wauzauvsway

(\\\\maﬁ OS(/l()a\mf.\usn\
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apluanisdntunisiadataiaddaviviagntu (suasiusiny/ tudoda/se) Tusouidaunaran 2561

N2IFAWIF Y NP DRI TELEY ~
dévud [ Tukiuda/| Bid No. /Eng. No./ 20ty 5IAINATY 56 |FL T azay lauanan ERCRTITINE swdagenunmauddilassiut Jle3uns L/1 date/ PO. No./ Contract No. &y | ivanatidaidan Eatir i}
Finish TOR | PD No./ PG No./  |euilsiunm Has wiguvialduuv Aa8an Po. Date Wiouwindurm|  Tesdad
{tanans TS No. 9
asud) | dasnudadadtnd (1-13)
[QEITATEN))
8f.a. 61 LNKP-TX-03 110,000,000.00 10 ABB Limited Tirathai Public Company Limited 92,394,500.00 | Tirathal Public Company Limited |ABB Limited 28 Sep 18 5100647-228M-LNKP-TX-03 79,896,900.00 having the Deputy Governor
Daihen Electric Co., Ltd. Daihen Electric Co., Ltd. 86,356,490.00 | Daihen Etectric Co., Ltd. lowest evaluated | -Transmission
Tirathai Public Company Limited ~ [ABB Limited 79,896,500.00 | AB8 Limited price and System
Fuii Electric (Thailand) Co., Ltd. complying with | - Development
EGAT's terms
and conditions
wnhwidaw: witofns yusana

F =9 Freight L= ovudmyryrssozon

o abs C"jaﬂogwpoﬁ
- 4 §.A. 75861




a:ﬂnamfmtﬂumsi‘mﬂaﬂmi1aﬂimy|1ﬁaqnwu (auaslusay/ludeda/d9) luraufaunanay 2561

nasdadainduarndsavaainnusuuds

d@diuv | uiuias/| Bid No. /Eng. No./ 23y TIAINAN a8 swedadazas Hidguasan TIWiEua o dagugpauie lafunsdadan| L/I date/ PO. No./ Tedayen wauavideldan| aiosas
Finish TOR| PD No./ PG No./  |ownlszuiau day Wipuwvinlduum lagsius Po. Date |Contract No.| wWinwvinduun andaanl
(lanans TS No. 19
arugi) | dovwdndataine (1-13)
(Taudaml) ,
10-Jan-18 TIPN-S-01 and 434,000,000.00 9 1, TEDA CO., LTD./ 1. SRT U-THONG 363,042,900.03 | 1. SRI U-THONG LIMITED |Hyosung 27-5ep-18 | W100639- | 304,238,874.24 having the Deputy
TS12-5-15 Thailand LIMITED / Thailand / Thailand Corporation / 225R-TIPN- | (Including VAT | lowest evaluated | Governor -
Republic of Korea $-01 and for Local priceand | Transmission
TS12-5-15 |Supply,Civil Work, | COmPlying with |  System
Local EGAT's te.rms Development
Transportation for and conditions
Spare Equipment
and Local
Transportation,
Construction and
Installation)
2. VRP - PINGGAQ 2. THE CONSORTIUM OF | 328,902,613.40 | 2. THE CONSORTIUM OF

CONSTRUCTION JOINT
VENTURE / Thailand-
Thaitand-P.R. China

3. Hyosung Corporation
/ Republic of Korea

4. The Consortium of
Siemens Limited and
Sinkarnchang Company
Limited / Thailand-
Thailand

5. Precise System and
Project Co., Ltd. /
Thailand

6. Italthai Engineering
Co., Ltd. / Thailand

7. SRI U-THONG
LIMITED / Thailand

8. Demco Public
Company Limited /
Thailand

9. KEC International
Limited / India

10. THE CONSORTIUM
OF SCL-STC AND ITE /
P.R. China-Thailand-
Thailand

11. LARSEN & TOUBRO
LIMITED / India

12. Benyapha Powerline
Co., Ltd. / Thailand

13. YIPINTSOI ENERGY
CO., LTD. / Thailand

SCL-STC AND ITE / P.R.
China-Thailand-Thailand

3. TEDA CO., LTD./
Thailand

4. Precise System and
Project Co., Ltd. /
Thailand

5. VRP - PINGGAO
CONSTRUCTION JOINT
VENTURE / Thaitand-
Thailand-P.R. China

6. KEC International
Limited / India

7. Hyosung Corporation
/ Republic of Korea

8. The Consortium of
Siemens Limited and
Sinkarnchang Company
Limited / Thailand-
Thailand

351,800,391.97

378,520,126.80

327,180,455.46

313,031,236.90
304,086,198.22

341,402,453.88

SCL-STC AND ITE / P.R.
China-Thailand-Thailand

3. TEDA CO,, LTD. /
Thaitand

4, Precise System and
Project Co., Ltd. / Thailand

5. VRP - PINGGAO
CONSTRUCTION JOINT
VENTURE / Thailand-
Thailand-P.R. China

6. KEC International
Limited / India

7. Hyosung Corporation /
Republic of Korea

8. The Consortium of
Siemens Limited and
Sinkarnchang Company
Limited / Thailand-Thailand

Wvihidens At dnens

F=9u

Freight

L = sudeyqnssazen

Nilgwas © st pown Pog
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apluanisanfiunisindadadreddavirdagniu (suaviumay/ludeda/dw) lusaubaunanany 2561
ansvdadadadesralsavasisausiunde

Ealin

Juvtdutay/
Finish TOR
[(CLERN
Asud)

Bid No. /Eng. No./
PD No./ PG No./
TS No.
dasudadaias
(Topdyinl)

I0du
nnlizm

FRINRTY

38
LEY
kRl

(1-13)

F/L

swdagdanas

Hiduasian

nditiua
wWinuvinduyw

sodlagjrus nsuifiudaseiut

lodunadalan

L/1 date/
Po. Date

PO. No./
Contract No.

enFyan
Winunviduym

wauadadan
Toudou

ERUMGM]

3-Jan-18

TILS-L-03

124,000,000.00

1. PANAKITKAMAI LTD., PART. / Thailand

2. Benyapha Powerline Ca., Ltd. / Thailand

3. SINOHYDRO (THAILAND) CO., LTD. /
Thailand

4. SRI U-THONG LIMITED / Thailand

5. Henan Electric Power Transmission &
Transformation Construction Co., Ltd. /
P. R. China

6. LOXLEY & LPS CONSORTIUM 6 / Thailand -
Thailand
7. CHC Engineering Co., Ltd. / Thailand

8. LARSEN & TOUBRO LIMITED / India
9. Nissin Electric Co., Ltd. / Japan

10. VRP-PINGGAO Construction Joint Venture /
Thailand - Thailand - P. R. China

11. The Consortium of Precise System and
Project Co., Ltd. and HanBaek Co., Ltd. /
Thailand - Republic of Korea

12. SEAN and SEJONG and EXPERT LINE
CONSORTIUM / Republic of Korea -
Republic of Korea - Thailand

13. China Energy Engineering Group Hunan
Electric Power Design Institute Co., Ltd. /
P. R. China

14. SIRAKORN CO., LTD. / Thailand
15. TEDA CO., LTD. / Thailand

16. KALPATARU POWER TRANSMISSION
LIMITED / India

17. DEMCO PUBLIC COMPANY LIMITED /
Thailand

18. KEC INTERNATIONAL LIMITED / India
19, RCR COMPANY LIMITED / Thailand
20. TNP Power Thai Co., Ltd. / Thailand

1. China Energy Engineering
Group Hunan Electric Power
Design Institute Co., Ltd, /
P. R. China

2. PANAKITKAMAL LTD.,
PART. / Thailand

3. Henan Electric Power
Transmission &
Transformation Construction
Co., Ltd. / P. R. China

4. SRI U-THONG LIMITED /
Thailand

5. RCR COMPANY LIMITED /
Thailand

121,592,724.03

129,981,933.90

138,365,844.03

132,680,996.12

126,371,365.51

1, China Energy Engineering
Group Hunan Electric Power
Design Institute Co., Ltd. /
P. R. China

2. PANAKITKAMAL LTD.,
PART. / Thailand

3. Henan Electric Power
Transmission &
Transformation Construction
Co., Ltd. / P. R. China

4. SR1 U-THONG LIMITED /
Thailand

5. RCR COMPANY LIMITED /
Thaitand

RCR COMPANY
LIMITED /
Thailand

28-Sep-18

W100645-
228A-TILS-
L-03

121,500,000.06
(Including VAT for
Local Supply, Test
of Equipment and

Local

Transportation,

Construction and
Installation)

having the lowest
evaluated price
and complying
with EGAT's
terms and
conditions

Oeputy
Gavernor -
Transmission
System
Development

mhvidew aae vur

F=ou

Freight L = 97us

(TGIREEHETTR

Nilawnids

Osotpavo ?osd
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1. aqdwanisaudunmsdadadasieidavindagniu douganen 2561
Wil navdaushedsamadiaeurda il WonnisdiWilh aswdsauuyuion dhudndatadisnatudureiian

Tunfy Bid No. /Enq. No./ PD
L b sedla/ |F nufa W dost 08 Uidates | PO, N & Aerons
Finish No. W a4 naiaua EpliipT IR ate . No./ EalaatLvT wianaidaLian
fndud TOR dorwsadatndre TR TR eALTILRY (1-13) |L ug’fmar;i:::/ i AL Winnvinduum fassu L L Po. Date | Contract No. | u/lenviiduinw ﬂinuﬁowﬂ ERETER
é::?,:f) (Tagdoial)
1 21/3/61 |PG-118006 diagunsal 39,059,718.00] 35,710,157.69 2 - |Mitsubishi Mitsubishi 35,720,216.56]| Mitsubishi Mitsubishi 12/10/61 |S5210001250- 30,021,721.05|naanduano .
Parts for Overhaul of Corporation Corporation Corporation Corporation 5565-61/32 wafla dauly
Hydraulic Turbine euasiua
Bhumibol Hydro Power donasviuismm
Plant Unit 7 \JuamaEsn
lafsusv.idaugsiva sansule
2 24/10/61 |PG-118013 daa swadl 139,100.00 93,936.96 2 Mitsubishi Mitsubishi 93,936.96] Mitsubishi Mitsubishi 10/10/61 |$4210001793- 93,936.96|51uasduane M.
gwmsusuliulge Corporation Corporation Corporation Corporation 5579-61/33 waflagnsiag
Generator iaadl 1 FAATiMUR
taforur.lawdnasnsal douaaviudiny
fnsonaniuld
3 | 18/10/61 |PG-118002-1 d1eauds 8,543.89 7,429.47 1 F lu.flafla nsu u.51af’ v 7,429.47|u.51afd wowuslafn [u. 41288 nrwmladn | 19/10/61 |S14105-1/94375 7,429.47 | dunsdneien .
fusvmaanma(uiih) GHEH] filada e an. ‘na an, Benassen
Term FCA Osaka Airport, "lve an. e an. mudatodu
Japan to Suvarnabhumi : avw. athid 389
Airport, Thailand Tidan msdada
Gross Weight: 29 Kgs. Fadouasns
Volume Weight : whawaa i
48.13 Kgs. fiendunns
P.0.54210001661- Wil lannse
5598-61/23 a 24
4 | 22/10/61 |PG-218010 F10uuga 9,235.48 8,030.85 1 F [u.afhnas Tatadind |u.3theaf Tadsdnd 8,030.85]u aflimad Tagadnd  |u.3lead Tadadng 24/10/61 |$14105-1/96308 8,030.85[1lun 19100 .
SudmeannA(dn) (Inauaud) 3n, (Iveuaud) an. {Tntrud) an. (InBuaus) an. JEanaITIAT
G LNAGH]

Term FCA Narita Airport,
Japan to Suvarnabhumi
Airport, Thailand

Gross Weight : 50 Kgs.
Volume Weight :

77.70 Kgs.
P.0.54210001669-556B-
61/24

Avin, atiul 389
16na msdada
Fadauasms
wwsWaEnTl
Amfunis
witladnanso
ofa 24




to Suvarnabhumi
Airport, Thailand
Gross Weight : 27.22
Kgs. Volume Weight :
10.18 Kgs.
P.0.54210001746-
556B-61/30

JaTuaEns
wivntag i
WWmfunis
Wil Tneaso
9da 24

Fuidu Bid No. /Eng. No./ PD
day/ No./ PG No./ y neda 7 4 y
Finish TS No. 03 Atdfa/+h | Ff TITLEUA siuda kUG /I date/ PO. No./ EalRE G o kafinaldan
| rop dasintodatadre oulsang | T1AMNAM (1-13) | L pﬂmar;’?:/ Hio ipiagen Wigmydung wiposiu fletumsdalan | 5 o | contract No. | wievinduim | Tondowmal | S99
(wanas
pTLN) (Toedatuyl)
S 26/10/04 |PG-218015 Fwuudy 13,767.96 11,972.14 1 F |u.a%&4 an. 1.0%46 an, 11,972.14|u.2586 an. v.25464 an. 29/10/61 |S14105-1/97866 11,972.14[fluns319lan T,
Audvnsam@(aiian) ABanassial
Term EXW Houston, AuTalAY
USA avl. arruvdl 389
s mydada




apdnsmrindurrdadodaredSavidonnid ounsian 2561

b apedadodeiasin dnvBagsAufirnd who
Mhatrtndntndronarudvviion
T BId No. /Eri. No./ PD No/ FG NG/
R PO e - e S— o | W | ol gy | ey | ottt | peiton || rooscoare, | o | o | e
(wudaum) - - |l

Nuatassndnladusnssruyays Bloomberg Bloomberg ) ) wmafla
1 | 9n.a. 2561 | Bloomberg Bloomberg Finance 4,400,000.00 302153200 Finance Financa 3,651,329.39 B'°;’;'b:’gr2'[agce B'°S°i:b:rg Z‘L‘ﬁ;‘ce 11 a8, 2561 542;‘1’%0;8738' 3651,329.39 | gacagmen | T,

| Singapore L.P. Singapore L.P. | Singapore L.P. 9ap T gapore L. WanzE

+ 118anaenan 2 38iAs 3 Mapunan 4 8Faiine 598 e-Auction 6 TBilstmiaTat

F=amFreight L= fryanaensom




andnansdniunsfadadndredTaviadonai Wiovnaes 2561

urhiu novdadodeiesiial Hocrdanspnfend )
Futadutnirouaruturitin
. g BidNo /Enq. No / PD No./ PG No./ |
JuSndg, TSN
"':" (ln‘:\‘:::‘;:\‘:l‘}"ﬂl) | Iy 4: Fare Ul SR “f;é]«‘ F/L ﬂ"“g::'::‘“” Hinunsen swndisuniduuiadu “"*“:I":::“mm'm etuntadaifon I;‘I«: ‘:)"::e/ PO No /ContractNo m:n‘:’n::?-:v\;n '"',"::ﬂfﬁm e
| (laudsienhy ~ _ | S || |
|
|onugroatanarivg Rowit1 |
Stationary Vane {huu 2 1a
gy “MHPS" Gas Turbine " WA4220000484/422 | waila
Model M701F aaludasraary EGAT Diamond | EGAT Diamond EGAT Diamond EGAT Diamond 0000485-514B-
1| 188061 |y s;u'lﬁﬁmmﬁzuzm’nﬂﬂﬂ 11,026,756.11 - 2 |'senice Ca. Lid. Service Co, Ltg.|  1030549538|  gericeCo, Lid. | Service Co. Ltd. | 10%P-61 61044 10305,495.38 | ansioamen | 315,
(B} ;
W3200000046-514B-59/007
PD&1031
. ludoirednflumsuudenioainied 4laflm nam 4Tada v | wiafia
AMadia vswadafn | Tada nouadada [LLIR .
| 2 |158.n. 2561 |PD 61044 (stnh) €6,242.61 70,878.59 1 F| wdadalvn dlafn no 80,134.16 1ng #de v $188 10.n, 2561 S141083/80278 80,134.16| gnsimeman 5I5.
| Eali] $da [LIGEE
dodinaiiud 8 muladggnda wiatla
|aslua M701F ssusamitay ; Mitsubishi Mitsubishi Mitsubishi Mitsubishi $4210001716-
8 | 24822581 |55 00000042-514B-50/004 3,824,860.51 2 |Y] Corporation | Corporation 379354316 orporation Comporation | 12 %# 25811 5148611035 3.793,543.18 ondbiman || 8
fa GMS Premium Package B | wafla
- AQUAVEOQ, AQUAVEO, AQUAVEQC, LLC AQUAVED, LLC S4210001794-
4 | 294m.61 gg;:)g;soa 748,000.00 | 378,792.92 l 2 * |LLC wwtgaurm | LLC augausn 360,108.44 autgausn awgatdn 26 a.A. 61 4113-51/046 360,108.44 q:ﬁ.‘ajo:sw .

* 118RNRINAY 2 1WA 3 IBRALTAY 4 18F10vSAm S ¥ e-Auction & 3BUTINIATIAY  F=aty Freight L = Syassusen
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